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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 004                     CONTRACT ID : T200820004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/29/10                DISTRICT    : N2

     STATE/FEDERAL AID NO: ETEA-2008(7)     CONTRACT TIME :  278  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ETEA-2008(7)

     THIS PROJECT CONSISTS OF CURB AND SIDEWALK IMPROVEMENTS,

     ADA-CURB RAMP UPGRADES, DECORATIVE CROSSWALKS, BULB OUTS,

     LIGHTING AND MINOR LANDSCAPING.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/28/10 to vendor ASHTON GROUP LTD.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       632,651.65    107.5914% 100.0000%

   1    ASHTON GROUP LTD.,  62 SOUTHGATE BLVD  STE F, NEW CASTLE, DE, 19720              $       588,013.00    100.0000%  92.9442%

   2    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       593,294.00    100.8981%  93.7789%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       672,503.66    114.3688% 106.2992%

   4    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $       773,143.26    131.4840% 122.2068%

   5    REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701             $       776,387.96    132.0358% 122.7197%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD ITEMS

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|    2960.00000        2960.00|    1800.00000        1800.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 209006                 280.000  CY   |      19.13378        5357.46|      21.50000        6020.00|      10.00000        2800.00

  BORROW, TYPE F                          |                             |                             |

0030 211000                          LUMP |    5000.00000        5000.00|    3168.00000        3168.00|    2000.00000        2000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0040 252002                  38.000  EACH |     160.00000        6080.00|      90.00000        3420.00|      80.00000        3040.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0050 302007                 371.000  CY   |      32.74497       12148.38|      37.00000       13727.00|      52.00000       19292.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 302008                  74.000  CY   |      52.48223        3883.69|      37.00000        2738.00|      40.00000        2960.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0070 401665                  40.000  TON  |     111.77498        4471.00|      75.00000        3000.00|      90.00000        3600.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 401666                  50.000  TON  |      98.01720        4900.86|      78.00000        3900.00|      85.00000        4250.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 004                     CONTRACT ID : T200820004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/29/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 401667                  67.000  TON  |      81.09061        5433.07|      78.00000        5226.00|      80.00000        5360.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0100 701011                  68.000  LF   |      22.76198        1547.81|      25.00000        1700.00|      40.00000        2720.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0110 701012                  32.000  LF   |       0.00000           0.00|      25.00000         800.00|      50.00000        1600.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0120 701027                1109.000  LF   |      25.00000       27725.00|      15.75000       17466.75|      25.00000       27725.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0130 701502                  60.000  LF   |     100.00000        6000.00|      50.00000        3000.00|      60.00000        3600.00

  STONE CURB                              |                             |                             |

0140 705001               14825.000  SF   |       3.51302       52080.52|       4.15000       61523.75|       5.50000       81537.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0150 705002                3117.000  SF   |       4.95621       15448.51|       5.50000       17143.50|       6.00000       18702.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0160 705007                 276.000  SF   |      27.73181        7653.98|      26.00000        7176.00|      20.00000        5520.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705504                1016.000  SF   |      12.00000       12192.00|      10.50000       10668.00|      10.00000       10160.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0180 705506                2157.000  SF   |      20.00000       43140.00|      19.00000       40983.00|      19.00000       40983.00

  BRICK AND/OR BLOCK ROADWAY              |                             |                             |

0190 705528                   2.000  EACH |    2500.00000        5000.00|    1800.00000        3600.00|     500.00000        1000.00

  TEMPORARY CURB RAMP                     |                             |                             |

0200 705529                   2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|     750.00000        1500.00

  RELOCATING TEMPORARY CURB RAMP          |                             |                             |

0210 708051                   1.000  EACH |    2278.60719        2278.61|    1725.00000        1725.00|    2000.00000        2000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0220 708500                   4.000  EACH |     217.38596         869.54|     240.00000         960.00|     300.00000        1200.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0230 710001                   5.000  EACH |     896.95826        4484.79|     690.00000        3450.00|     400.00000        2000.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0240 710506                   2.000  EACH |     750.00000        1500.00|     790.00000        1580.00|     400.00000         800.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 004                     CONTRACT ID : T200820004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/29/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 716000                   1.000  EACH |    1500.00000        1500.00|     875.00000         875.00|     700.00000         700.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0260 720527               13429.000  EADY |       0.20442        2745.16|       0.38000        5103.02|       0.10000        1342.90

  PLASTIC DRUMS                           |                             |                             |

0270 732002                1829.000  SY   |       6.44581       11789.39|       4.95000        9053.55|       5.00000        9145.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 734013                1829.000  SY   |       0.54616         998.93|       0.35000         640.15|       0.50000         914.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 735533                 183.000  SY   |       4.02582         736.73|       2.50000         457.50|       3.00000         549.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0300 735534                1647.000  SY   |       1.31453        2165.03|       1.50000        2470.50|       2.00000        3294.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0310 736001                  66.000  SY   |       0.00000           0.00|       4.00000         264.00|       9.00000         594.00

  SODDING                                 |                             |                             |

0320 737002                  66.000  SY   |       5.00000         330.00|       4.90000         323.40|       6.00000         396.00

  MULCHING, PLANTS                        |                             |                             |

0330 737523                          LUMP |    7000.00000        7000.00|    6093.00000        6093.00|    5386.00000        5386.00

  PLANTING                                |                             |                             |

0340 742500                2060.000  HOUR |      41.67000       85840.20|      41.67000       85840.20|      41.67000       85840.20

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0350 742514                 228.000  HOUR |      60.42000       13775.76|      60.42000       13775.76|      60.42000       13775.76

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0360 743501                5987.000  EADY |       0.62827        3761.45|       1.00000        5987.00|       0.20000        1197.40

  WARNING LIGHTS , TYPE B                 |                             |                             |

0370 743504                  32.000  EACH |     119.41835        3821.39|     135.00000        4320.00|      40.00000        1280.00

  WARNING SIGNS                           |                             |                             |

0380 743507               10482.000  LFDY |       0.20000        2096.40|       0.25000        2620.50|       0.10000        1048.20

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0390 743525                6381.000  EADY |       1.32751        8470.84|       2.10000       13400.10|       0.20000        1276.20

  TEMPORARY WARNING SIGNS                 |                             |                             |

0400 744520                   3.000  EACH |     751.49273        2254.48|     865.00000        2595.00|     795.00000        2385.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0410 744523                   1.000  EACH |    1500.00000        1500.00|    1080.00000        1080.00|     980.00000         980.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 004                     CONTRACT ID : T200820004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/29/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 745527                 749.000  LF   |      11.38002        8523.63|      12.85000        9624.65|      11.70000        8763.30

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0430 745528                 120.000  LF   |      10.50000        1260.00|       9.25000        1110.00|       8.35000        1002.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0440 745543                 407.000  LF   |      40.00000       16280.00|      45.00000       18315.00|      45.00000       18315.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0450 745544                 362.000  LF   |       8.05318        2915.25|      11.00000        3982.00|      10.00000        3620.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0460 745545                 120.000  LF   |       6.00000         720.00|       3.35000         402.00|       2.50000         300.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0470 746512                 946.000  LF   |       2.00000        1892.00|       1.35000        1277.10|       1.05000         993.30

  CABLES, 1/#6 AWG                        |                             |                             |

0480 746515                 473.000  LF   |       2.00000         946.00|       1.60000         756.80|       1.05000         496.65

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

0490 746516                   6.000  EACH |     850.00000        5100.00|     900.00000        5400.00|     680.00000        4080.00

  SERVICE INSTALLATION                    |                             |                             |

0500 746659                   9.000  EACH |    2500.00000       22500.00|    3000.00000       27000.00|    2800.00000       25200.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0510 746850                   5.000  EACH |     746.77201        3733.86|     820.00000        4100.00|     780.00000        3900.00

  POLE BASE, TYPE 4                       |                             |                             |

0520 746852                   9.000  EACH |     950.00000        8550.00|     800.00000        7200.00|     800.00000        7200.00

  POLE BASE, TYPE 6                       |                             |                             |

0530 748015                 246.000  SF   |       7.62008        1874.54|       8.25000        2029.50|       7.50000        1845.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0540 748506                 411.000  LF   |       3.10119        1274.59|       3.35000        1376.85|       3.00000        1233.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0550 748513                 732.000  LF   |      10.00000        7320.00|      11.00000        8052.00|      10.00000        7320.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, 12"                  |                             |                             |

0560 748530                 156.000  SF   |       4.74539         740.28|       4.40000         686.40|       4.00000         624.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0570 749687                 112.000  EACH |      55.00000        6160.00|      85.00000        9520.00|      30.00000        3360.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 004                     CONTRACT ID : T200820004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/29/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 749688                   7.000  EACH |      55.00000         385.00|      40.00000         280.00|      30.00000         210.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0590 749690                 157.000  SF   |      10.00000        1570.00|      18.00000        2826.00|       6.00000         942.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0600 750000                   3.000  EACH |     116.91661         350.75|     125.00000         375.00|     100.00000         300.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0610 752000                   1.000  EACH |    3000.00000        3000.00|    3200.00000        3200.00|    1500.00000        1500.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

0620 758000                3044.000  SY   |       8.80027       26788.02|      12.00000       36528.00|      15.00000       45660.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0630 762001                1964.000  LF   |       3.83136        7524.79|       1.50000        2946.00|       2.00000        3928.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0640 762002                2235.000  LF   |       3.72347        8321.96|       3.75000        8381.25|       4.00000        8940.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0650 763000                          LUMP |   19000.00000       19000.00|   12500.00000       12500.00|   17868.09000       17868.09

  INITIAL EXPENSE                         |                             |                             |

0660 763500                          LUMP |   31000.00000       31000.00|    8000.00000        8000.00|   12000.00000       12000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0670 763501                          LUMP |   31000.00000       31000.00|    6876.77000        6876.77|    7500.00000        7500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0680 763505                 200.000  HOUR |      75.00000       15000.00|      75.00000       15000.00|      75.00000       15000.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       617,711.65|           $       571,579.00|           $       578,354.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

0690 202000                 747.000  CY   |      20.00000       14940.00|      22.00000       16434.00|      20.00000       14940.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $        14,940.00|           $        16,434.00|           $        14,940.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       632,651.65|           $       588,013.00|           $       593,294.00

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 004                     CONTRACT ID : T200820004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/29/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |CIRILLO BROS INC             |REYBOLD CONTRUCTION GROUP LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD ITEMS

                                          |                             |                             |

0010 201000                          LUMP |   10100.00000       10100.00|   10000.00000       10000.00|   14500.00000       14500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 209006                 280.000  CY   |      23.57000        6599.60|      44.75000       12530.00|      29.10000        8148.00

  BORROW, TYPE F                          |                             |                             |

0030 211000                          LUMP |    3500.00000        3500.00|    6500.00000        6500.00|    8200.00000        8200.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0040 252002                  38.000  EACH |     155.30000        5901.40|     200.00000        7600.00|     310.00000       11780.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0050 302007                 371.000  CY   |      59.84000       22200.64|      66.30000       24597.30|      93.50000       34688.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 302008                  74.000  CY   |      74.19000        5490.06|      66.30000        4906.20|     105.00000        7770.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0070 401665                  40.000  TON  |     120.66000        4826.40|     123.00000        4920.00|     150.00000        6000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 401666                  50.000  TON  |     118.37000        5918.50|     112.00000        5600.00|     140.00000        7000.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401667                  67.000  TON  |     115.42000        7733.14|      90.50000        6063.50|     125.00000        8375.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0100 701011                  68.000  LF   |      33.13000        2252.84|      41.10000        2794.80|      27.00000        1836.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0110 701012                  32.000  LF   |      31.59000        1010.88|      55.00000        1760.00|      27.00000         864.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0120 701027                1109.000  LF   |      20.13000       22324.17|      26.70000       29610.30|      27.00000       29943.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0130 701502                  60.000  LF   |     139.00000        8340.00|     300.00000       18000.00|     115.00000        6900.00

  STONE CURB                              |                             |                             |

0140 705001               14825.000  SF   |       4.70000       69677.50|       5.93000       87912.25|       5.50000       81537.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0150 705002                3117.000  SF   |       5.23000       16301.91|       8.70000       27117.90|       6.50000       20260.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |
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0160 705007                 276.000  SF   |      33.65000        9287.40|      20.00000        5520.00|      30.00000        8280.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705504                1016.000  SF   |      18.24000       18531.84|      30.00000       30480.00|      16.25000       16510.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0180 705506                2157.000  SF   |      17.29000       37294.53|      32.50000       70102.50|      27.25000       58778.25

  BRICK AND/OR BLOCK ROADWAY              |                             |                             |

0190 705528                   2.000  EACH |    1634.69000        3269.38|     430.00000         860.00|    1250.00000        2500.00

  TEMPORARY CURB RAMP                     |                             |                             |

0200 705529                   2.000  EACH |     255.87000         511.74|     195.00000         390.00|     335.00000         670.00

  RELOCATING TEMPORARY CURB RAMP          |                             |                             |

0210 708051                   1.000  EACH |    1988.25000        1988.25|    2000.00000        2000.00|    2540.00000        2540.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0220 708500                   4.000  EACH |     287.73000        1150.92|     200.00000         800.00|    1050.00000        4200.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0230 710001                   5.000  EACH |     842.68000        4213.40|     825.00000        4125.00|     715.00000        3575.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0240 710506                   2.000  EACH |    1354.47000        2708.94|     675.00000        1350.00|     715.00000        1430.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0250 716000                   1.000  EACH |    1408.38000        1408.38|    1200.00000        1200.00|    1550.00000        1550.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0260 720527               13429.000  EADY |       0.32000        4297.28|       0.15000        2014.35|       0.35000        4700.15

  PLASTIC DRUMS                           |                             |                             |

0270 732002                1829.000  SY   |       6.06000       11083.74|      11.75000       21490.75|       5.25000        9602.25

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 734013                1829.000  SY   |       0.43000         786.47|       0.50000         914.50|       0.75000        1371.75

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 735533                 183.000  SY   |       2.16000         395.28|       2.30000         420.90|       2.00000         366.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0300 735534                1647.000  SY   |       1.89000        3112.83|       2.30000        3788.10|       2.45000        4035.15

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0310 736001                  66.000  SY   |       6.25000         412.50|       5.25000         346.50|       5.50000         363.00

  SODDING                                 |                             |                             |

0320 737002                  66.000  SY   |       6.48000         427.68|       5.25000         346.50|       2.25000         148.50

  MULCHING, PLANTS                        |                             |                             |
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0330 737523                          LUMP |    9560.00000        9560.00|    6535.00000        6535.00|    7260.00000        7260.00

  PLANTING                                |                             |                             |

0340 742500                2060.000  HOUR |      41.67000       85840.20|      41.67000       85840.20|      41.67000       85840.20

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0350 742514                 228.000  HOUR |      60.42000       13775.76|      60.42000       13775.76|      60.42000       13775.76

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0360 743501                5987.000  EADY |       1.05000        6286.35|       0.75000        4490.25|       0.90000        5388.30

  WARNING LIGHTS , TYPE B                 |                             |                             |

0370 743504                  32.000  EACH |     157.74000        5047.68|     130.00000        4160.00|     145.00000        4640.00

  WARNING SIGNS                           |                             |                             |

0380 743507               10482.000  LFDY |       0.26000        2725.32|       0.85000        8909.70|       0.30000        3144.60

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0390 743525                6381.000  EADY |       2.09000       13336.29|       1.00000        6381.00|       1.25000        7976.25

  TEMPORARY WARNING SIGNS                 |                             |                             |

0400 744520                   3.000  EACH |     841.29000        2523.87|     825.00000        2475.00|     850.00000        2550.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0410 744523                   1.000  EACH |    1367.10000        1367.10|    1350.00000        1350.00|    1075.00000        1075.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0420 745527                 749.000  LF   |      10.52000        7879.48|      10.50000        7864.50|      12.80000        9587.20

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0430 745528                 120.000  LF   |       5.78000         693.60|       5.70000         684.00|       9.15000        1098.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0440 745543                 407.000  LF   |      44.17000       17977.19|      43.00000       17501.00|      49.00000       19943.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0450 745544                 362.000  LF   |       7.89000        2856.18|       8.00000        2896.00|      11.00000        3982.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0460 745545                 120.000  LF   |       6.31000         757.20|       6.50000         780.00|       2.75000         330.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0470 746512                 946.000  LF   |       1.16000        1097.36|       1.25000        1182.50|       1.20000        1135.20

  CABLES, 1/#6 AWG                        |                             |                             |

0480 746515                 473.000  LF   |       1.16000         548.68|       1.25000         591.25|       1.20000         567.60

  INSULATED GROUND CABLES, 1/#6           |                             |                             |
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0490 746516                   6.000  EACH |     841.29000        5047.74|     800.00000        4800.00|     750.00000        4500.00

  SERVICE INSTALLATION                    |                             |                             |

0500 746659                   9.000  EACH |    2447.11000       22023.99|    2400.00000       21600.00|    3050.00000       27450.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0510 746850                   5.000  EACH |     683.55000        3417.75|     700.00000        3500.00|     850.00000        4250.00

  POLE BASE, TYPE 4                       |                             |                             |

0520 746852                   9.000  EACH |     946.46000        8518.14|     950.00000        8550.00|     860.00000        7740.00

  POLE BASE, TYPE 6                       |                             |                             |

0530 748015                 246.000  SF   |       7.89000        1940.94|       7.50000        1845.00|       8.25000        2029.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0540 748506                 411.000  LF   |       3.15000        1294.65|       3.00000        1233.00|       3.30000        1356.30

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0550 748513                 732.000  LF   |      10.52000        7700.64|      10.00000        7320.00|      11.00000        8052.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, 12"                  |                             |                             |

0560 748530                 156.000  SF   |       4.21000         656.76|       4.00000         624.00|       4.50000         702.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0570 749687                 112.000  EACH |      78.87000        8833.44|     100.00000       11200.00|      82.00000        9184.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0580 749688                   7.000  EACH |      42.06000         294.42|     185.00000        1295.00|      44.00000         308.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0590 749690                 157.000  SF   |     131.45000       20637.65|      25.00000        3925.00|       8.80000        1381.60

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0600 750000                   3.000  EACH |     369.99000        1109.97|     250.00000         750.00|     230.00000         690.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0610 752000                   1.000  EACH |    2753.32000        2753.32|    3000.00000        3000.00|    1880.00000        1880.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

0620 758000                3044.000  SY   |       5.15000       15676.60|      12.50000       38050.00|       9.35000       28461.40

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0630 762001                1964.000  LF   |       1.26000        2474.64|       1.00000        1964.00|       2.00000        3928.00

  SAW CUTTING, HOT MIX                    |                             |                             |
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0640 762002                2235.000  LF   |       2.89000        6459.15|       3.50000        7822.50|       4.00000        8940.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0650 763000                          LUMP |   31400.00000       31400.00|   10000.00000       10000.00|   35500.00000       35500.00

  INITIAL EXPENSE                         |                             |                             |

0660 763500                          LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   35000.00000       35000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0670 763501                          LUMP |   10500.00000       10500.00|    8000.00000        8000.00|   29500.00000       29500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0680 763505                 200.000  HOUR |      75.00000       15000.00|      75.00000       15000.00|      75.00000       15000.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       656,069.66|           $       741,956.01|           $       762,568.46

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

0690 202000                 747.000  CY   |      22.00000       16434.00|      41.75000       31187.25|      18.50000       13819.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $        16,434.00|           $        31,187.25|           $        13,819.50

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       672,503.66|           $       773,143.26|           $       776,387.96

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================


